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SECTION F


DELIVERIES/SCHEDULE
F.1.
PERIOD OF PERFORMANCE.  

The period of performance of the effort required by this contract is anticipated to be a maximum of 12 months.  The Contractor/Recipient shall deliver the products of this study program in a timely manner and in accordance with the addresses in F.4. and the schedules indicated below under F.3.  Meetings, Reports, and Other Deliverables. 

F.2.
STOP WORK ORDER
The following clause is incorporated by reference with the same force and effect as if provided in full text.  Upon request, the Contracting Officer will provide a copy of the clause.

STOP WORK ORDER - FAR52.242-15 (AUG 1989)

F.3.
MEETINGS,  REPORTS,  AND OTHER DELIVERABLES
Deliverable products shall be submitted to the addresses shown in Section F.4., in accordance with the following schedule:

	Deliverable
	Distribution
	Due Date


	A.  Post-Award Meeting and Report
	Chief, ESB one (1) copy; COTR three (3) copies;

CO one (1) copy
	As soon as possible after contract award.  Written summary within two (2) weeks after the meeting.

	B.
Quarterly status letters
	Chief, ESB one (1) copy

COTR one (1) copy
CO one (1) copy
	Concurrent with submission of vouchers, beginning approximately three (3) months after contract award

	C.
Report Cover Graphics
	Chief, ESB one (1) paper copy

COTR three (1) slide

CO one (1) paper copy
	Submitted with the Final Report 

	D. Annotated Bibliography
	COTR three (3) electronic & 
three (3) hard  copies


	Completed month nine (9) of the contract.

	E. Final Report (draft)
	Chief, ESB one (1) copy 

COTR three (3) copies

CO one (1) copy
	Completed month ten (10) of the contract.

	F. Final Report (Final)
	Chief, ESB one (1) electronic 
& one (1) hard copy
COTR one (1) electronic & 
ten (10) hard  copies

CO one (1) hard copy
	Completed month twelve (12) of the contract

	G.
Technical Summary  (Draft)
	Chief, ESB one (1) copy 

COTR three (3) copies

CO one (1) copy
	Concurrent with Final Report (Draft)

	H.
Technical Summary (Final)
	Chief, ESB one (1) electronic 
& one (1) hard copy
COTR one (1) electronic & 
ten (10) hard  copies

CO one (1) copy
	Concurrent with Final Reports (Final)

	I. Correspondence
	Chief, ESB--one (1) copy

COTR—one (1) copy
CO--one (1) copy
	For Contractor/Recipient-originated correspondence, mailed on same day.

For Contractor/Recipient-received correspondence, within one (1) week of receipt.


F.4.
ADDRESSES FOR DELIVERABLES
Chief, ESB:
CO, POB:

Chief, Environmental Studies Branch
Dr. Jim Kendall
Ms. Sharon Teger
U.S. Department of the Interior
Contracting Officer

Minerals Management Service (MS 4041)
Minerals Management Service

381 Elden Street
Procurement Operations Branch (MS 2510)

Herndon, Virginia  20170-4817
381 Elden Street


Herndon, Virginia 20170-4817

703/787-1263
COTR:
    
Dr. Rodney E. Cluck


Contracting Officers Technical Representative
 

U.S. Department of the Interior

Minerals Management Service

Environmental Division (MS 4042)



381 Elden Street, Herndon VA 20170-4817
F-1

